
RFP EV Charging Si�ng Study and Sustainable Energy Report  
Ques�ons & Answers  
 
Q 1: Would the successful applicant for this RFP be precluded from bidding on and awarded any design 
and installa�on work that may result from member communi�es as part of the developed study?  
A 1: No, the successful applicant would not be precluded from bidding on any other RFPs related to EV 
charging, design, or installa�on.   
 
Q 2: How is this EV Charging Si�ng Study and Sustainable Energy Support being funded? 
A 2: This work is being funded with MORPC local dollars. 
 
Q 3: Can the deadline be extended? 
A 3: Yes, we extended the deadline to Monday, May 15th at 5 pm. 
 
Q 4: On page 5 under “proposal format”, the RFP states that proposals shall not exceed “twenty (10)” 
pages. Does this translate to ten front and back pages (equaling to twenty sheets) or ten sheets total? 
Please clarify.  
A 4: We apologize for the confusion. It should read that the total length of the proposal shall not exceed 
twenty (20) pages, which could be 20 pages (front only) or 10 pages (front & back). 
 

Q 5: What is the updated �meline due to extending the proposal submital deadline? 

A 5: Please see updated �meline below: 

Key Date  Event  

May 1, 2023  Proposal is posted on MORPC website for 
interested parties to retrieve.  

May 15, 2023  Completed proposals due to MORPC by 5:00 
p.m. (EST)  

May 16, 2023  Proposals will be opened at 10:00 a.m.   

May 16-19, 2023  Evaluation of proposals.  

May 23, 2023  Oral presentations at MORPC, if needed.  

May 24, 2023  MORPC makes final recommendation.  

May 25, 2023  Contact all bidders regarding awards to be 
made.  

May 29, 2023  Contract preparation.  

June 16, 2023  Contract finalized.  

 


